BUNKER PROJECT - PRELIMINARY COST ESTIMATES

LINE ITEM/DESCRIPTION Qry UNIT UNIT PRICE SUB-TOTAL
Mobilization
Workforce 1 1 lump sum $20,000.00 $20,000.00
Earthmoving
Cuts & Fills 100 cubic yards $2.50 $250.00
Off-Site Fill Material 50 cubic yards $2.20 $110.00
Topsoil 75 cubic yards $1.90 $142.50
Total Earthmoving $502.50
Bunker Preparation
Grass Removal 5000 sq. ft. $3.20 $16,000.00
Core, Subgrade Preparation, Edging 25000 sq. ft. $2.90 $72,500.00
Shaping/Re-Shaping 1 lump sum $4,000.00 $4,000.00
Total Bunker Prep $92,500.00
Drainage
Pipe & Fittings 2500 linear feet $3.00 $7,500.00
Gravel 20 ton $50.00 $1,000.00
Trenching (Labor) 2500 linear feet $2.50 $6,250.00
Installation (Labor) 2500 linear feet $5.85 $14,625.00
Total Drainage $29,375.00
Bunker Liners
Material Cost 25000 sq. ft. $0.50 $12,500.00
Liner Installation (Labor) 25000 sq. ft. $1.15 $28,750.00
Total Liners $41,250.00
Bunker Sand
Sand (w/ freight) 1500 ton $45.00 $67,500.00
Sand Installation (4" - Labor) 1500 ton $12.25 $18,375.00
Total Sand $85,875.00
Finishing
Topsoil Replacement 1500 cubic yards $2.90 $4,350.00
Seed Bed Prep (Labor) 5000 sq. ft. $1.00 $5,000.00
Sod Cost 5000 sq. ft. $0.38 $1,900.00
Sod Installation (Labor) 5000 sq. ft. $1.00 $5,000.00
Total Finishing $16,250.00

TOTAL

$271,002.50
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