
LINE ITEM/DESCRIPTION QTY UNIT UNIT PRICE SUB-TOTAL

Mobilization

Workforce 1 1 lump sum $20,000.00 $20,000.00

Earthmoving

Cuts & Fills 100 cubic yards $2.50 $250.00

Off-Site Fill Material 50 cubic yards $2.20 $110.00

Topsoil 75 cubic yards $1.90 $142.50

Total Earthmoving $502.50

Bunker Preparation

Grass Removal 5000 sq. ft. $3.20 $16,000.00

Core, Subgrade Preparation, Edging 25000 sq. ft. $2.90 $72,500.00

Shaping/Re-Shaping 1 lump sum $4,000.00 $4,000.00

Total Bunker Prep $92,500.00

Drainage

Pipe & Fittings 2500 linear feet $3.00 $7,500.00

Gravel 20 ton $50.00 $1,000.00

Trenching (Labor) 2500 linear feet $2.50 $6,250.00

Installation (Labor) 2500 linear feet $5.85 $14,625.00

Total Drainage $29,375.00

Bunker Liners

Material Cost 25000 sq. ft. $0.50 $12,500.00

Liner Installation (Labor) 25000 sq. ft. $1.15 $28,750.00

Total Liners $41,250.00

Bunker Sand

Sand (w/ freight) 1500 ton $45.00 $67,500.00

Sand Installation (4" - Labor) 1500 ton $12.25 $18,375.00

Total Sand $85,875.00

Finishing

Topsoil Replacement 1500 cubic yards $2.90 $4,350.00

Seed Bed Prep (Labor) 5000 sq. ft. $1.00 $5,000.00

Sod Cost 5000 sq. ft. $0.38 $1,900.00

Sod Installation (Labor) 5000 sq. ft. $1.00 $5,000.00

Total Finishing $16,250.00

TOTAL $271,002.50
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